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FACILITY MANAGEMENT 

                    _________________________ 
 

61 Woodland Street Asphalt Replacement (Phase 2) 
 

(April 6, 2015) 
 

ADDENDIUM 
To The Following RFQ’S 

 
RFQ #15-110-03 
RFQ #15-W39-04 
RFQ #15-W61-05 

 
The following are changes to the above RFQ’s for all contractors who attended the walk 
through on 4/2/2015. All quotes submitted should have the following options / changes in 
your bid.  
 

1. Weekend work pricing has been removed and changed to Normal work week pricing. 
The Normal work week days would be Monday through Saturday. 

 
2. Full Rip and Replacement of asphalt vs. Pulverizing / Reclaiming of asphalt. -  Please 

provide pricing for both. 
 

3. Due to parking issues on all sites, the project lots will be done one half at a time. This 
will allow for us to accommodate some tenant parking.   
 

4. The bid due date has been extended to 4/24/2015 @ 12:00 pm. 
 
 
 


